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3 Page 00800-1, paragraph 1c.  Delete the paragraph in its entirety and substitute the
following therefor:

“The work shall consist of removing and satisfactorily disposing of
dredged material from the navigation channels as directed by the Contracting
Officer.  The materials to be dredged may consist of gravel, sand, silt, clay or
a combination of these materials.  Debris and obstructions may also be
encountered in the course of the dredging operations and could include stone,
riprap, roots, logs, stumps, rope, chain, various sized metal objects, cable and
other miscellaneous items.  These items will not be required to be removed,
however the Contractor may be required to work around such objects.  While
all types of materials could be encountered, the material to be dredged will
primarily be sand with some gravel.  The dustpan dredge shall operate by
making a series of parallel and contiguous cuts through the shoal areas until
the required widths and depths are achieved.  If non-contiguous parallel cuts
are directed by the Contracting Officer, payment will be made by the hour of
operation in accordance with Section 01025, paragraph 1.2.1(6).  The dredge
material will normally be discharged into open water adjacent to the
navigation channel through a pipeline of 800 to 1,000 feet in length.  If the
Contractor is directed to dredge in an agitation mode, payment for dredging
will be made by the hour of operation in accordance with Section 01025,
paragraph 1.2.1(6).”

4 Page 00800-2, paragraph 2e.  Delete the sixth sentence in its entirety and substitute
the following therefor:

“The dredging locations will be assigned by the Contracting Officer via letter or
facsimile.”

5 Page 00800-3, paragraph 2g.  Delete the first sentence and substitute the following
therefor:

“For each interim mobilization, the Contractor shall deliver the dredge and
attendant plant, ready for operation to a dredging assignment below Mile 234.0
AHP within 5 calendar days after the Contractor is notified to remobilize.  For
dredging assignments above Mile 234.0, the Contractor shall deliver the dredge
and attendant plant, ready for operation, within 5 calendar days after the
contractor is notified to remobilize, or a reasonable time period based on allowing
48 hours to commence towing and an average upstream towing speed of 3 ½
miles per hour, whichever is greater.”

6 Page 01025-3, paragraph 1.2.1 (2)d(v).  Delete the sentence in its entirety and
substitute the following therefor:

“Time lost in excess of 24 consecutive hours due to shutdowns for the repair or
the replacement of equipment.”

7 Page 01025-3, paragraph 1.2.1 (3).  At the end of the sentence insert the following:
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“Harbor Dredging below Mile 953.8 AHP; Harbor Dredging above Mile 0.0
UMR; MS Rvr Trib. Dredging below Mile 953.8 AHP; MS Rvr Trib. Dredging
above Mile 0.0 UMR.”

8 Page 01025-3, paragraph 1.2.1 (3) b.  At the end of the first sentence insert the
following:

“ “Harbor Dredging below Mile 953.8 AHP;” “Harbor Dredging above Mile 0.0
UMR;” “MS Rvr Trib. Dredging below Mile 953.8 AHP;” and “MS Rvr Trib.
Dredging above Mile 0.0 UMR.” ”

9 Page 01025-4, paragraph 1.2.1 (3) b.  Delete this sentence in its entirety:
“Payment for any quantities dredged on a tributary of the Mississippi River will
be made at the applicable unit price for the reach of Mississippi River in which
the tributary is located.”

10 Page 01025-6, paragraph 1.2.1 (6).  The following paragraph is added after paragraph
1.2.1 (5):

“(6) Dredge Payment by the Hour.  Normally, payment for the operation of
the dredge will be made on a unit price basis per cubic yard as provided in
paragraph 3 above.  However, hourly payments for dredging assignments will
be directed by the Contracting Officer under unusual or extreme conditions
where measurement and payment by cubic yard is not feasible.  Payment by
the hour will be directed under any of the following situations and any other
situation as deemed appropriate by the Contracting Officer.

• When dredging an assignment in an agitation mode, i.e, dredging using a
short discharge pipeline and discharging within the dredging prism.

• When the majority of the dredging within an assignment is less than five
feet in depth.

• When dredging an assignment in extremely low water conditions and the
Contracting Officer directs dredging to be accomplished in a manner
where passes of the dredge are noncontiguous, thereby allowing currents
to remove a substantial portion of the material from the dredging prism.

• When dredging in clay or other hard materials that reduce production
significantly below the specified minimum production rate.

Dredge Effective Time.

Payment for Dredge Effective Time will made at the contract price per
hour.  Payment will be made for actual time of dredging when the dredge is in
operation at the dredging site with material flowing out of the discharge
pipeline.
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Dredge Non-Effective Time.

Payment for the following non-effective time will be made at the contract
price per hour.

(i)  up to, but not in excess of two hours for each of the following:
preparing to move from one job to another, preparing the plant for
dredging upon arrival at a new assignment location, moving from one
location to another on the same assignment, and moving and changing
anchors and wires;

(ii)  making changes in discharge pipeline such as adding pipeline and
pontoons as may be necessary for the progress of work;

(iii)  removing logs, driftwood, etc., from the pump, discharge
pipeline, and/or suction head; removing drift from the pipeline, and
washing out pipeline before handling;

(iv)  during dredging operations when the Contractor encounters
sunken objects and stone and/or pile dikes within the dredge cut;

(v)  during a single setup, when the dredge is dropping back to position
on another cut after completing dredging one cut;

(vi)  in moving the dredge to the next setup location, from the previous
setup location where dredging has been completed, within the same
dredging assignment;

(vii)  adjusting the dustpan and any other portion of that plant to work
in either shallow or deep water depths;

(viii)  waiting for vessels to pass, by moving the plant out of the
channel;

(ix) for refueling operations that interfere with dredging operations.”

11 Page 02482-1, paragraph 1a.  Delete “and construction” from the first sentence.

12 Page 02482-9, paragraph 13.  Delete the first paragraph in its entirety and substitute
the following therefor:

“Prior to dredging, the QAR will provide a horizontal layout for each
dredging assignment upon receipt of the before dredging hydro survey performed
by the Contractor.  The layout will show the location and limits of the required
dredging assignment identified by GPS coordinates.  The required dredge prism is
defined by these limits and the required depths as provided by the QAR.  The
theoretical side slopes of the prism will be 1V on 3H (1-foot vertical to 3-feet
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horizontal).  However, if site conditions warrant, a flatter or steeper slope will be
allowed to define the dredging prism. The Contractor shall remove all required
material from within the dredging prism.  If dredging on a cubic yard payment
basis, the actual quantities removed will be measured for payment using the
before and after dredging hydro surveys performed by the Contractor.  Two feet
over-dredging will be allowed, and the quantities within this two-foot overdepth
tolerance will be measured and paid for at the contract unit price per cubic yard.
Dredging in excess of this two-foot over depth tolerance will not be paid for.  If
dredging on an hourly payment basis see Paragraph 01025 1.2.1(6).   A typical
dredge section is included at the end of this Section.”
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0001 Mobilization & Demobilization 1 LS XXX.XX $ 

0002 Interim Demobilization - Mobilization 2 EA $           $ 

0003 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0004 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0005 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0006 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0007 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0008 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0009 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0010 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0011 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0012 Standby Time Below Mile 953.8 AHP 300 HR $ $

0013 Standby Time Above Mile 0.0 UMR 30 HR $ $

0014 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0015 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0016 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0017 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0018 Dredge Effective Time 1,000 HR $ $

0019 Dredge Non-Effective Time 100 HR $ $

$                        TOTAL LOT ONE - ITEMS 0001 THROUGH 0019

LOT ONE (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0001  00010 - 3 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0020 Mobilization & Demobilization 1 LS XXX.XX $ 

0021 Interim Demobilization - Mobilization 2 EA $           $ 

0022 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0023 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0024 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0025 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0026 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0027 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0028 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0029 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0030 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0031 Standby Time Below Mile 953.8 AHP 300 HR $ $

0032 Standby Time Above Mile 0.0 UMR 30 HR $ $

0033 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0034 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0035 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0036 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0037 Dredge Effective Time 1,000 HR $ $

0038 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0020 THROUGH 0038

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE A - FIRST BASE YEAR (12 MONTHS)

Amendment #0001  00010 - 4 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0039 Mobilization & Demobilization 1 LS XXX.XX $ 

0040 Interim Demobilization - Mobilization 2 EA $           $ 

0041 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0042 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0043 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0044 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0045 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0046 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0047 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0048 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0049 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0050 Standby Time Below Mile 953.8 AHP 300 HR $ $

0051 Standby Time Above Mile 0.0 UMR 30 HR $ $

0052 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0053 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0054 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0055 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0056 Dredge Effective Time 1,000 HR $ $

0057 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0039 THROUGH 0057

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE B - SECOND BASE YEAR (12 MONTHS)

Amendment #0001  00010 - 5 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0058 Mobilization & Demobilization 1 LS XXX.XX $ 

0059 Interim Demobilization - Mobilization 2 EA $           $ 

0060 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0061 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0062 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0063 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0064 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0065 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0066 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0067 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0068 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0069 Standby Time Below Mile 953.8 AHP 300 HR $ $

0070 Standby Time Above Mile 0.0 UMR 30 HR $ $

0071 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0072 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0073 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0074 MS Rvr Trib. Dredging above 0.0 UMR 50,000 CY $ $

0075 Dredge Effective Time 1,000 HR $ $

0076 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0058 THROUGH 0076

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE C - THIRD BASE YEAR (12 MONTHS)

Amendment #0001  00010 - 6 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0077 Mobilization & Demobilization 1 LS XXX.XX $ 

0078 Interim Demobilization - Mobilization 2 EA $           $ 

0079 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0080 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0081 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0082 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0083 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0084 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0085 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0086 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0087 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0088 Standby Time Below Mile 953.8 AHP 300 HR $ $

0089 Standby Time Above Mile 0.0 UMR 30 HR $ $

0090 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0091 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0092 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0093 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0094 Dredge Effective Time 1,000 HR $ $

0095 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0077 THROUGH 0095

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE D - FOURTH BASE YEAR (12 MONTHS)

Amendment #0001  00010 - 7 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0096 Mobilization & Demobilization 1 LS XXX.XX $ 

0097 Interim Demobilization - Mobilization 2 EA $           $ 

0098 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0099 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0100 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0101 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0102 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0103 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0104 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0105 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0106 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0107 Standby Time Below Mile 953.8 AHP 300 HR $ $

0108 Standby Time Above Mile 0.0 UMR 30 HR $ $

0109 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0110 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0111 MS Rvr Trib. Dredging above Mile 953.8 AHP 100,000 CY $ $

0112 MS Rvr Trib. Dredging below Mile 0.0 UMR 50,000 CY $ $

0113 Dredge Effective Time 1,000 HR $ $

0114 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0096 THROUGH 0114

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE E - FIFTH BASE YEAR (12 MONTHS)

Amendment #0001  00010 - 8 SEE NOTES PAGE 00010-14



DACW66-00-R-0005

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0115 Mobilization & Demobilization 1 LS XXX.XX $ 

0116 Interim Demobilization - Mobilization 2 EA $           $ 

0117 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0118 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0119 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0120 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0121 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0122 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0123 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0124 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0125 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0126 Standby Time Below Mile 953.8 AHP 300 HR $ $

0127 Standby Time Above Mile 0.0 UMR 30 HR $ $

0128 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0129 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0130 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0131 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0132 Dredge Effective Time 1,000 HR $ $

0133 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0115 THROUGH 0133

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE F - FIRST OPTION YEAR (12 MONTHS)

Amendment #0001  00010 - 9 SEE NOTES PAGE 00010-14



DACW66-00-R-0005

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0134 Mobilization & Demobilization 1 LS XXX.XX $ 

0135 Interim Demobilization - Mobilization 2 EA $           $ 

0136 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0137 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0138 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0139 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0140 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0141 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0142 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0143 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0144 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0145 Standby Time Below Mile 953.8 AHP 300 HR $ $

0146 Standby Time Above Mile 0.0 UMR 30 HR $ $

0147 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0148 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0149 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0150 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0151 Dredge Effective Time 1,000 HR $ $

0152 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0134 THROUGH 0152

LOT TWO - SCHEDULE G - SECOND OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0001  00010 - 10 SEE NOTES PAGE 00010-14



DACW66-00-R-0005

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0153 Mobilization & Demobilization 1 LS XXX.XX $ 

0154 Interim Demobilization - Mobilization 2 EA $           $ 

0155 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0156 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0157 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0158 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0159 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0160 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0161 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0162 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0163 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0164 Standby Time Below Mile 953.8 AHP 300 HR $ $

0165 Standby Time Above Mile 0.0 UMR 30 HR $ $

0166 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0167 Harbor Dredging aboe Mile 0.0 UMR 50,000 CY $ $

0168 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0169 Ms Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0170 Dredge Effective Time 1,000 HR $ $

0171 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0153 THROUGH 0171

LOT TWO - SCHEDULE H - THIRD OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0001  00010 - 11 SEE NOTES PAGE 00010-14



DACW66-00-R-0005

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0172 Mobilization & Demobilization 1 LS XXX.XX $ 

0173 Interim Demobilization - Mobilization 2 EA $           $ 

0174 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0175 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0176 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0177 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0178 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0179 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0180 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0181 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0182 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0183 Standby Time Below Mile 953.8 AHP 300 HR $ $

0184 Standby Time Above Mile 0.0 UMR 30 HR $ $

0185 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0186 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0187 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000 CY $ $

0188 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0189 Dredge Effective Time 1,000 HR $ $

0190 Dredge Non-Effective Time 100 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0172 THROUGH 0190

LOT TWO - SCHEDULE I - FOURTH OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0001  00010 - 12 SEE NOTES PAGE 00010-14



DACW66-00-R-0005
Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0191 Mobilization & Demobilization 1 LS XXX.XX $ 

0192 Interim Demobilization - Mobilization 2 EA $           $ 

0193 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0194 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0195 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0196 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0197 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0198 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0199 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0200 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0201 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0202 Standby Time Below Mile 953.8 AHP 300 HR $ $

0203 Standby Time Above Mile 0.0 UMR 30 HR $ $

0204 Harbor Dredging below Mile 953.8 AHP 100,000 CY $ $

0205 Harbor Dredging above Mile 0.0 UMR 50,000 CY $ $

0206 MS Rvr Trib. Dredging below Mile 953.8 AHP 100,000  CY $ $

0207 MS Rvr Trib. Dredging above Mile 0.0 UMR 50,000 CY $ $

0208 Dredge Effective Time 1,000 HR $ $

0209 Dredge Non-Effective Time 100 HR $ $

$                        

$                        

SUBTOTAL LOT TWO - ITEMS 0191 THROUGH 0209

TOTAL LOT TWO - ITEMS 0020 THROUGH 0209

LOT TWO - SCHEDULE J - FIFTH OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0001  00010 - 13 SEE NOTES PAGE 00010-14


